STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 07/ 01/ 04 IN LOS ANGELES COUNTY I N LOS RR | NVOCLVEMENT 07/ 02/ 04
CONTRACT NUMBER 07- 185604 ANGELES FROM 0.3 KM EAST OF LOS CONTRACT CCODE "A '’
LOCATI ON 07-LA-2-15.7/16.5 ANGELES RI VER BRI DGE TO 0.2 KM WEST 38 CONTRACT | TEMS
OF AVENUE 36 OVERCROSSI NG AT
UPGRADE MEDI AN BARRI ER FEDERAL AID ACST-P002-(032)E

PG P002- (032) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGCSALS | SSUED 11 FUND TOTAL HB1 1, 700, 000 TOTAL NUMBER OF WORKI NG DAYS 110
NUMBER OF BI DDERS 4 ENG NEERS EST 1, 430, 000. 00 AMOUNT OVER 162, 795. 00 PERCENT OVER EST 11. 38
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,592, 795. 00 4 CHUMO CONSTRUCTI ON | NC 626 960- 9502
00387331
14425 JOANBRI DGE STREET FAX 626 960- 3887
BALDW N PARK CA 91706- 1747
2 1, 725, 720. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 1, 943, 875. 00 3 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N POXLEY STREET FAX 714 538-5757
ORANGE CA 92868
4 2,647,335.00 2 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 E STEEL ROAD FAX 909 824-8919

COLTON CA 92324
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Bl DDER | D NAME AND ADDRESS
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07/ 02/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

K R C SAFETY
VI SALI A CA

MCS
BALDW N PARK CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

CONCRETE BARRI ER

CONSTRUCTI ON AREA SI GNS

PAVI NG ( PARTI AL)

BARRI ERS

REMOVALS

STRI PI NG
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07/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MODERN ALLOYS
STANTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER AND REMOVE METAL BEAM GUARD RAI L

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

I TEMS 30 THRU 33 (PARTI AL)

ITEMS 5, 7, 12, 13 AND 34 THRU 38 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

AVERI CAN BARRI CADE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

SUDHAKAR COVPANY
RI ALTO CA

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

CONCRETE BARRI ER AND CONCRETE MEDI AN RAI L

STRI PI NG



07- 185604 Bl D245

07-LA-2-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
07/ 01/ 04 07/ 02/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00~ 1, 500. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00* 10, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00* 4, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 207, 500. 00* 207, 500. 00

5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8, 600 .40 3, 440. 00

6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 30. 00 840. 00

7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,260 4.00 9, 040. 00

8 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 1, 000. 00 2, 000. 00

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,550 60. 00 153, 000. 00
10 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 76 22.00 1,672. 00
11 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 200 25.00 30, 000. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 6, 770 1.50 10, 155. 00
13 150722 REMOVE PAVEMENT MARKER EA 2,260 1.10 2,486. 00
14 150806 REMOVE PI PE M 20 180. 00 3, 600. 00
15 150820 REMOVE | NLET EA 4 600. 00 2,400. 00
16 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 310 45. 00 13, 950. 00
17 153215 REMOVE CONCRETE ( CURB AND CGUTTER) VB 2,480 38. 00 94, 240. 00
18 155003 CAP | NLET EA 4 500. 00 2, 000. 00
19 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 3, 900. 00* 3, 900. 00
20 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 4,500. 00* 4, 500. 00
21 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 8, 100. 00* 8,100. 00
22 190101 ROADWAY EXCAVATI ON VB 3, 900 22.50 87, 750. 00
23 260301 CLASS 3 AGCGREGATE BASE VB 1,090 24. 30 26, 487. 00
24 280000 LEAN CONCRETE BASE VB 760 137. 00 104, 120. 00
25 401000 CONCRETE PAVEMENT VB 1, 310 220. 00 288, 200. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14.5 2,100. 00 30, 450. 00
27 515020 REFI NI SH BRI DGE DECK M 197 260. 00 51, 220. 00
28 650075 600 MM REI NFORCED CONCRETE PI PE M 24 475. 00 11, 400. 00
29 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 2,112 2.50 5, 280. 00
30 839701 CONCRETE BARRI ER ( TYPE 60) M 940 111. 00 104, 340. 00
31 (F) 033043 CONCRETE BARRI ER ( TYPE 60A) ( MODI FI ED) M 66 218. 00 14, 388. 00
32 839705 CONCRETE BARRI ER ( TYPE 60E) M 200 281. 00 56, 200. 00
33 (SF) 839725 CONCRETE BARRI ER ( TYPE 736) M 284 262.00 74, 408. 00
34 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5,740 .90 5, 166. 00

(BROKEN 10.98 M- 3.66 M

35 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,870 .40 1, 148. 00
36 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 650 1.50 2,475.00



Bl D245

07- 185604
07-LA-2-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 01/ 04 07/ 02/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 610 4.00 2,440. 00
38 999990 MOBI LI ZATI ON LS LUWVP SUM 159, 000. 00* 159, 000. 00

TOTAL 1,592, 795. 00
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07- 185604

07-LA-2-15
07/ 01/ 04
SECOND

Bl D AMOUNT
2,500. 00* 2500. 00
3, 000. 00~ 3000. 00
4, 500. 00* 4500. 00
250, 000. 00* 250000. 00
.50 4300. 00
40. 00 1120. 00
2.20 4972. 00
500. 00 1000. 00
45. 00 114750. 00
20. 00 1520. 00
25.00 30000. 00
.30 2031. 00
1.00 2260. 00
100. 00 2000. 00
600. 00 2400. 00
65. 00 20150. 00
7.00 17360. 00
1, 000. 00 4000. 00
3, 900. 00* 3900. 00
4,500. 00* 4500. 00
8, 100. 00* 8100. 00
55. 00 214500. 00
65. 00 70850. 00
155. 00 117800. 00
205. 00 268550. 00
2,200. 00 31900. 00
270. 00 53190. 00
500. 00 12000. 00
1.00 2112.00
130. 00 122200. 00
240. 00 15840. 00
309. 00 61800. 00
390. 00 110760. 00
.70 4018. 00
.60 1722. 00
1.20 1980. 00
3.50 2135. 00
150, 000. 00* 150000. 00
1,725, 720. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
1, 500. 00* 1500
3, 000. 00~ 3000
10, 000. 00* 10000
50, 000. 00* 50000
.00 17200
50. 00 1400
.00 6780
1, 000. 00 2000
75. 00 191250
50. 00 3800
50. 00 60000
.50 10155
.00 4520
200. 00 4000
900. 00 3600
75. 00 23250
.00 37200
500. 00 2000
3, 900. 00* 3900
4,500. 00* 4500
8, 100. 00* 8100.
50. 00 195000.
85. 00 92650
230. 00 174800.
325. 00 425750
1, 000. 00 14500.
150. 00 29550.
350. 00 8400
.00 10560.
210. 00 197400.
400. 00 26400
437. 00 87400
315. 00 89460.
.00 5740.
.00 2870.
.00 3300.
.00 2440.
129, 500. 00* 129500
1, 943, 875. 00

N

N G

Bl DDERS
FOURTH

Bl D AMOUNT
2,500. 00* 2500
54, 000. 00* 54000.
10, 000. 00* 10000.
225, 000. 00* 225000
1.75 15050.
40. 00 1120.
3.25 7345.
2, 000. 00 4000
70. 00 178500.
55. 00 4180.
45. 00 54000
1.80 12186.
1.10 2486.
450. 00 9000
3, 000. 00 12000.
120. 00 37200.
6. 00 14880.
2, 300. 00 9200
90, 000. 00* 90000.
90, 000. 00* 90000.
90, 000. 00* 90000.
100. 00 390000
81. 00 88290
175. 00 133000.
290. 00 379900
5, 100. 00 73950.
140. 00 27580.
477.00 11448
4.00 8448.
135. 00 126900.
230. 00 15180.
390. 00 78000.
410. 00 116440.
1.50 8610.
1.00 2870.
1.10 1815.
3.70 2257.
260, 000. 00* 260000
2,647, 335. 00

Bl D245
PAGE 6
07/ 02/ 04



